

BID TAB
CARRIER CREEK DRAIN
DIVISION IX - ELECTRICAL
EATON COUNTY, MICHIGAN
 August 5, 2004

	Company Name Location	Present at General Discussion	Present at Pre-Bid Discussion	Bid Form Signature	Add. No. 1 Ackmt. Page	Bid Form Ackmt. Page	Bid Bond / Cashier's Ck	Total Cash Bid
1	<u>Anderson Fischer & Assoc, Inc.</u>	X	X					\$
2	<u>B & D Electric, Inc.</u>	X	X					\$
3	<u>Davis Construction Co.</u>	X	X	X	X	X	X	\$ 645,000.00 648,000.00
4	<u>Barnhart & Son, Inc.</u>							\$
5	<u>Cadwell Bros. Construction</u>							\$
6	<u>C L Trucking and Ex., LLC</u>							\$
7	<u>Dunigan Bros., Inc.</u>							\$
8	<u>E. T. MacKenzie Co.</u>							\$
9	<u>Fisher Contracting</u>							\$
10	<u>G.H. Ross Contractors</u>							\$
11	<u>Harper Industrial Construction</u>							\$
12	<u>Heystek Contracting, Inc.</u>							\$
13	<u>Jackson Dirt Works, Inc.</u>							\$
14	<u>Kamminga & Roodvoets, Inc.</u>							\$
15	<u>L.D. Clark Ex. Co.</u>							\$
16	<u>Lansing Poured Wall Co.</u>							\$

BID TAB
CARRIER CREEK DRAIN
DIVISION IX - ELECTRICAL
EATON COUNTY, MICHIGAN
 August 5, 2004

	Company Name Location	Present at General Discussion	Present at Pre-Bid Discussion	Bid Form Signature	Add. No. 1 Ackmt. Page	Bid Form Ackmt. Page	Bid Bond / Cashier's Ck	Total Cash Bid
17	<u>Northern Concrete Pipe</u>	_____	_____	_____	_____	_____	_____	\$ _____
18	<u>PreMarc Corporation</u>	_____	_____	_____	_____	_____	_____	\$ _____
19	<u>Price and Company, Inc.</u>	_____	_____	_____	_____	_____	_____	\$ _____
20	<u>Quantum Construction</u>	_____	_____	_____	_____	_____	_____	\$ _____
21	<u>Roy Pung & Sons, Inc.</u>	_____	_____	_____	_____	_____	_____	\$ _____
22	<u>Scarlett Construction</u>	_____	_____	_____	_____	_____	_____	\$ _____
23	<u>St. Regis Culvert, Inc.</u>	_____	_____	_____	_____	_____	_____	\$ _____
24	<u>TLI Inc.</u>	_____	_____	_____	_____	_____	_____	\$ _____
25	<u>Van's Excavating LLC</u>	_____	_____	_____	_____	_____	_____	\$ _____
26	<u>Wetland Construction</u>	_____	_____	_____	_____	_____	_____	\$ _____
27	_____	_____	_____	_____	_____	_____	_____	\$ _____
28	_____	_____	_____	_____	_____	_____	_____	\$ _____
29	_____	_____	_____	_____	_____	_____	_____	\$ _____

BIDS FOR: CARRIER CREEK DRAIN
 DIVISION IX - ELECTRICAL
 EATON COUNTY, MICHIGAN

TAKEN ON: August 5, 2004 @ 4:00 P.M.

BIDDERS>>>

Davis Construction, Inc.
 Lansing, MI 48917

Item No.	Estimated Quantity	Unit	Description	Unit Price	Amount
<u>DETENTION AREA A</u>					
1.	1	Lump Sum	Control and Communication Systems	Lump Sum	\$ 38,000.00
2.	1	Lump Sum	Power Distribution and General Electrical System	Lump Sum	\$ 50,000.00
3.	1	Lump Sum	Surveillance System	Lump Sum	\$ 9,000.00
<u>DETENTION AREA B</u>					
4.	1	Lump Sum	Control and Communication Systems	Lump Sum	\$ 43,000.00
5.	1	Lump Sum	Power Distribution and General Electrical System	Lump Sum	\$ 50,000.00
6.	1	Each	Generator and Automatic Transfer Switch	\$ 34,000.00	\$ 34,000.00
7.	1	Lump Sum	Surveillance System	Lump Sum	\$ 7,000.00
<u>DETENTION AREA E INLET STRUCTURE</u>					
8.	1	Lump Sum	Control and Communication Systems	Lump Sum	\$ 38,000.00
9.	1	Lump Sum	Power Distribution and General Electrical System	Lump Sum	\$ 48,000.00
10.	1	Lump Sum	Surveillance System	Lump Sum	\$ 10,000.00
<u>DETENTION AREA E OUTLET STRUCTURE</u>					
11.	1	Lump Sum	Control and Communication Systems	Lump Sum	\$ 44,000.00
12.	1	Lump Sum	Power Distribution and General Electrical System	Lump Sum	\$ 60,000.00
13.	1	Each	Generator and Automatic Transfer Switch	\$ 41,000.00	\$ 41,000.00
14.	1	Lump Sum	Surveillance System	Lump Sum	\$ 5,000.00
<u>DETENTION AREA F</u>					
15.	1	Lump Sum	Control and Communication Systems	Lump Sum	\$ 41,000.00

Item No.	Estimated Quantity	Unit	Description	Unit Price	Amount
16.	1	Lump Sum	Power Distribution and General Electrical System	Lump Sum	\$ 44,000.00
17.	1	Each	Generator and Automatic Transfer Switch	\$ 31,000.00	\$ 31,000.00
18.	1	Lump Sum	Surveillance System	Lump Sum	\$ 8,000.00
<u>ECDC OFFICE</u>					
19.	1	Lump Sum	ECDC 's Office - Improve Technology, Communication, Etc.	Lump Sum	\$ 22,000.00
<u>MISCELLANEOUS</u>					
20.	1	Lump Sum	I-496 -Flow Monitoring Equipment, Power, and Communication	Lump Sum	\$ 22,000.00
TOTAL CASH BID FOR DIVISION IX -----					\$ 645,000.00